Bills of Provisional Quantities

Item Quantity Rate Amount
No

BILLNO1

PRELIMINARIES

NOTES

The contractor shall agree the location of all temporary services with
the principa agent before commencement of the works and on
completion remove same and make good

The agreement isto be the Minor Works Agreement August 2007
edition published by the Joint Building Contracts Committee

Tenderers are referred to the af orementioned document for the full
intent and meaning of each clause thereof for which such allowance
must be made as requested hereinafter

SPECIFIC REQUIREMENTS

The contractor shall alow for the specific requirements of the
employer:

11 | Practical completion pf the works isintended to be within Four (4)
calender weeks after the date of site handover to the contractor Item

1/2 | Penalty for late or non-completion: M 5 000.00 per Calender day Item
1/3 | The contractor shall carry out the whole of the works with little mess
and noise as possible and with a minimum of disturbance to the

employer'sdaily ativitites Item

OWN REQUIREMENTS

In addition to the specific requirements of the employer, detailed
above, the contractor shall allow for his own preliminary and/or
overhead costs as required for the excecution of the contract such as
the following and any other requirements he may wish to add:

1/4 | Site supervision Item
15 | Temporary services Item
Carried Forward M
Bill No. 1
Preliminaries

CBL - Security fence upgrade
QSRef: LM 837-J




16

Brought Forward

Allow for any other requirements as detailed below:

Carried to Summary
Bill No. 1
Preliminaries
CBL - Security fence upgrade
QSRef: LM 837-J

Item
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Item Quantity Rate Amount
No

BILL NO 2

EXTERNAL WORK

NOTE: Tenderersareadvised to study the Model Preamblesfor
Trades before pricing this bill

SECURITY FENCING UPGRADE

" Shark tooth" polyester coated spikes securely fixed to top of
exisiting perimeter security fencein strict accordance with
manufactur esrecommendations

2/1 | 100mm x 1,65mm long spikes m 510

Carried to Summary M
Bill No. 2

External work
CBL - Security fence upgrade
QSRef: LM 837-J




Bill
No

11

12

FINAL SUMMARY

Preliminaries

External work

CBL - Security fence upgrade
QSRef: LM 837-J

Carried to Form of Tender
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